
Granville Medical Center - RCP Phasing
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SCOPE OF WORK
SCOPE OF WORK

115

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING AND POSTING ALL
REQUIRED LOCAL AND STATE CONSTRUCTION PERMITS.

2. VERIFY ALL EXISTING FIELD CONDITIONS ARE CONSISTENT WITH THE
DOCUMENTS BEFORE PROCEEDING. REPORT INCONSISTENCIES TO THE
ARCHITECT.

3. ACCESS TO AREAS OUTSIDE THE PROJECT AREA LINE SHALL BE COORDINATED
IN ADVANCE WITH THE OWNER.

4. ALL UTILITY SHUT DOWNS OR SUSPENSION OF MECHANICAL OR ELECTRICAL
SERVICES SHALL BE SCHEDULED IN ADVANCE WITH THE OWNER.

5. UNLESS OTHERWISE NOTED ON DOCUMENTS, ALL PAINTING SHALL BE FROM A
CORNER TO A CORNER AND CEILING TO FLOOR REGARDLESS OF AREA
ACTUALLY DISTURBED.

6. MECHANICAL AND ELECTRICAL DEVICES, FIXTURES, PANELS AND EQUIPMENT
INSTALLED IN FINISHED SPACES SHALL BE INSTALLED SO ONLY THE DEVICE,
FIXTURE OR EQUIPMENT IS EXPOSED. NO PIPE, DUCT, CONDUIT, WIRE OR OTHER
SUCH ELEMENT SHALL BE EXPOSED.

7. PRIOR TO SCHEDULED FINISHING OF EXISTING WALLS, REPAIR MINOR DENTS,
IMPERFECTIONS AND SCRAPES.

8. NEW CEILINGS SHALL BE SUSPENDED FROM STRUCTURAL ELEMENTS AND BE
INSTALLED PER DIVISION 09 SECTION “DRYWALL SYSTEMS.”

9. NEW WALLS SHALL BE ERECTED AS INDICATED AND PER DIVISION 09 SECTION
“DRYWALL SYSTEMS.”

10. NEW UL RATED WALLS SHALL BE ERECTED BY HOURLY RATING PRIORITY IN
DESCENDING ORDER AND SHALL BE ERECTED PRIOR TO NON-RATED WALLS. UL
RATED WALLS INTERSECTING EXTERIOR WALLS SHALL BE EXTENDED THROUGH
TO THE EXTERIOR SHEATHING. REMOVE EXTERIOR WALL AS REQUIRED TO
PROPERLY INSTALL AND REPAIR IN KIND.

11. NEW ACP CEILING TILES TO BE CENTERED IN ROOM
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SCALE:  1/4" = 1'-0"A1 LEVEL 1 REFLECTED CEILING PLAN - PHASE III

KEYNOTES

102 GC TO INSTALL ADDITIONAL GRID TRIM AND ATTACH TO EXISTING.
115 GC AND STRUCTURAL ENGINEER TO EVALUATE STRAPPING AND

BLOCKING SUPPORT NEEDED FOR OVERHEAD LIGHT FIXTURE. MAY
NEED TO HAVE SUPPORT BETWEEN TRUSSES FOR TORQUE. OWNER
SUPPLIED; COORDINATE WITH OWNER ON TIMING.
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SCOPE OF WORK

1. CONTRACTOR SHALL NOT CONSIDER DEMOLITION AND ALTERATION NOTES TO BE
ALL INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO INSPECT AND
ASSESS EACH AREA AND TO FULFILL THE INTENT OF THE WORK INDICATED BY
THE CONTRACT DOCUMENTS.  CONTRACTOR SHALL VERIFY ALL CONDITIONS AND
DIMENSIONS WITHIN THE CONTRACT LIMITS.  DEVIATIONS FROM THE CONTRACT
DOCUMENTS NECESSITATED BY FIELD CONDITIONS SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT PRIOR TO PROCEEDING WITH THE WORK.

2. CONTRACTOR SHALL CONSULT WITH THE OWNER IN ADVANCE OF DOING WORK
TO DETERMINE DISPOSITION OF ALL FIXTURES, CABINETS, SERVICES, EQUIPMENT
AND ITEMS REMOVED DURING THE DEMOLITION.

3. PROVIDE TEMPORARY BARRIERS, BARRICADES, LIGHTING, FIRE PROTECTION,
ETC. TO PROTECT PERSONNEL AND ADJACENT SPACES PER THE REQUIREMENTS
OF DIVISION 01 SECTION “TEMPORARY FACILITIES AND CONTROLS.”

4. PROVIDE TEMPORARY SAFEGUARDS AS REQUIRED TO PROTECT EXISTING
FINISHES AND EQUIPMENT TO REMAIN DURING DEMOLITION AND CONSTRUCTION.
PLEASE PATCH AND REPAIR ANY DAMAGES TO EXISTING FINISHES.

5. WHERE FINISHES ARE NOTED TO BE REMOVED AT COLUMNS OR WALLS, REMOVAL
SHALL BE SUCH THAT NEW FINISHES MAY BE INSTALLED TO ALIGN WITH EXISTING
FINISHES.

6. UNO, REMOVE EXISTING PROJECTIONS, HANGERS, BOLTS, NAILS, BRACKETS,
CURTAIN RODS, VALANCES, ETC. FROM EXISTING WALLS AND COLUMNS.  PATCH
ALL HOLES TO MATCH ADJACENT SURFACES FOR THE INSTALLATION OF NEW
FINISHES.

7. THE SUBSURFACE SHALL BE PATCHED AND TREATED TO PRODUCE A SURFACE
WHICH WILL ELIMINATE "TELEGRAPHING" OF EXISTING JOINTS THROUGH THE NEW
FLOORING.

8. CAREFULLY REMOVE EXISTING SUSPENDED ACOUSTIC TILE CEILING TO EXTENT
REQUIRED TO ACCOMMODATE NEW MECHANICAL AND ELECTRICAL WORK BOTH
INSIDE AND OUTSIDE THE PROJECT AREA LINE. STORE UNDAMAGED CEILING AND
SUPPORT GRID FOR REINSTALLATION. REPLACE ALL DAMAGED MATERIAL IN KIND.

9. CAREFULLY REMOVE EXISTING DRYWALL CEILINGS TO EXTENT REQUIRED TO
ACCOMMODATE NEW MECHANICAL AND ELECTRICAL WORK BOTH INSIDE AND
OUTSIDE THE PROJECT AREA LINE. REINSTALL SUPPORT STRUCTURE AND
INSTALL NEW DRYWALL

10. ALL MECHANICAL AND ELECTRICAL WORK NOTED ON THE DEMOLITION DRAWINGS
SHALL BE REMOVED BY THE APPROPRIATE DIVISION 21, 22, 23, 25, 26, 27 AND 28
SUBCONTRACTORS.

11. MECHANICAL AND ELECTRICAL DEMOLITION IN FINISHED SPACES SHALL BE
REMOVED SUCH THAT ALL EXISTING TERMINATIONS WILL BE CONCEALED BEHIND
THE NEW CONSTRUCTION.

12. HOLES IN UL RATED FLOORS AND WALLS RESULTING FROM DEMOLITION OR
REMOVALS SHALL BE REPAIRED IN A MANNER CONSISTENT WITH THE ADJACENT
UL RATED CONSTRUCTION AND BE ACCEPTABLE TO THE AUTHORITY HAVING
JURISDICTION.
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DEMOLITION RCP - PHASE II
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SCALE:  1/4" = 1'-0"A1 LEVEL 1 RCP - DEMOLITION PHASE II
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SCOPE OF WORK

1. CONTRACTOR SHALL NOT CONSIDER DEMOLITION AND ALTERATION NOTES TO BE
ALL INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO INSPECT AND
ASSESS EACH AREA AND TO FULFILL THE INTENT OF THE WORK INDICATED BY
THE CONTRACT DOCUMENTS.  CONTRACTOR SHALL VERIFY ALL CONDITIONS AND
DIMENSIONS WITHIN THE CONTRACT LIMITS.  DEVIATIONS FROM THE CONTRACT
DOCUMENTS NECESSITATED BY FIELD CONDITIONS SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT PRIOR TO PROCEEDING WITH THE WORK.

2. CONTRACTOR SHALL CONSULT WITH THE OWNER IN ADVANCE OF DOING WORK
TO DETERMINE DISPOSITION OF ALL FIXTURES, CABINETS, SERVICES, EQUIPMENT
AND ITEMS REMOVED DURING THE DEMOLITION.

3. PROVIDE TEMPORARY BARRIERS, BARRICADES, LIGHTING, FIRE PROTECTION,
ETC. TO PROTECT PERSONNEL AND ADJACENT SPACES PER THE REQUIREMENTS
OF DIVISION 01 SECTION “TEMPORARY FACILITIES AND CONTROLS.”

4. PROVIDE TEMPORARY SAFEGUARDS AS REQUIRED TO PROTECT EXISTING
FINISHES AND EQUIPMENT TO REMAIN DURING DEMOLITION AND CONSTRUCTION.
PLEASE PATCH AND REPAIR ANY DAMAGES TO EXISTING FINISHES.

5. WHERE FINISHES ARE NOTED TO BE REMOVED AT COLUMNS OR WALLS, REMOVAL
SHALL BE SUCH THAT NEW FINISHES MAY BE INSTALLED TO ALIGN WITH EXISTING
FINISHES.

6. UNO, REMOVE EXISTING PROJECTIONS, HANGERS, BOLTS, NAILS, BRACKETS,
CURTAIN RODS, VALANCES, ETC. FROM EXISTING WALLS AND COLUMNS.  PATCH
ALL HOLES TO MATCH ADJACENT SURFACES FOR THE INSTALLATION OF NEW
FINISHES.

7. THE SUBSURFACE SHALL BE PATCHED AND TREATED TO PRODUCE A SURFACE
WHICH WILL ELIMINATE "TELEGRAPHING" OF EXISTING JOINTS THROUGH THE NEW
FLOORING.

8. CAREFULLY REMOVE EXISTING SUSPENDED ACOUSTIC TILE CEILING TO EXTENT
REQUIRED TO ACCOMMODATE NEW MECHANICAL AND ELECTRICAL WORK BOTH
INSIDE AND OUTSIDE THE PROJECT AREA LINE. STORE UNDAMAGED CEILING AND
SUPPORT GRID FOR REINSTALLATION. REPLACE ALL DAMAGED MATERIAL IN KIND.

9. CAREFULLY REMOVE EXISTING DRYWALL CEILINGS TO EXTENT REQUIRED TO
ACCOMMODATE NEW MECHANICAL AND ELECTRICAL WORK BOTH INSIDE AND
OUTSIDE THE PROJECT AREA LINE. REINSTALL SUPPORT STRUCTURE AND
INSTALL NEW DRYWALL

10. ALL MECHANICAL AND ELECTRICAL WORK NOTED ON THE DEMOLITION DRAWINGS
SHALL BE REMOVED BY THE APPROPRIATE DIVISION 21, 22, 23, 25, 26, 27 AND 28
SUBCONTRACTORS.

11. MECHANICAL AND ELECTRICAL DEMOLITION IN FINISHED SPACES SHALL BE
REMOVED SUCH THAT ALL EXISTING TERMINATIONS WILL BE CONCEALED BEHIND
THE NEW CONSTRUCTION.

12. HOLES IN UL RATED FLOORS AND WALLS RESULTING FROM DEMOLITION OR
REMOVALS SHALL BE REPAIRED IN A MANNER CONSISTENT WITH THE ADJACENT
UL RATED CONSTRUCTION AND BE ACCEPTABLE TO THE AUTHORITY HAVING
JURISDICTION.
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SCALE:  1/4" = 1'-0"A1 LEVEL 1 RCP - DEMOLITION PHASE I
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SCOPE OF WORK

1. CONTRACTOR SHALL NOT CONSIDER DEMOLITION AND ALTERATION NOTES TO BE
ALL INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO INSPECT AND
ASSESS EACH AREA AND TO FULFILL THE INTENT OF THE WORK INDICATED BY
THE CONTRACT DOCUMENTS.  CONTRACTOR SHALL VERIFY ALL CONDITIONS AND
DIMENSIONS WITHIN THE CONTRACT LIMITS.  DEVIATIONS FROM THE CONTRACT
DOCUMENTS NECESSITATED BY FIELD CONDITIONS SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT PRIOR TO PROCEEDING WITH THE WORK.

2. CONTRACTOR SHALL CONSULT WITH THE OWNER IN ADVANCE OF DOING WORK
TO DETERMINE DISPOSITION OF ALL FIXTURES, CABINETS, SERVICES, EQUIPMENT
AND ITEMS REMOVED DURING THE DEMOLITION.

3. PROVIDE TEMPORARY BARRIERS, BARRICADES, LIGHTING, FIRE PROTECTION,
ETC. TO PROTECT PERSONNEL AND ADJACENT SPACES PER THE REQUIREMENTS
OF DIVISION 01 SECTION “TEMPORARY FACILITIES AND CONTROLS.”

4. PROVIDE TEMPORARY SAFEGUARDS AS REQUIRED TO PROTECT EXISTING
FINISHES AND EQUIPMENT TO REMAIN DURING DEMOLITION AND CONSTRUCTION.
PLEASE PATCH AND REPAIR ANY DAMAGES TO EXISTING FINISHES.

5. WHERE FINISHES ARE NOTED TO BE REMOVED AT COLUMNS OR WALLS, REMOVAL
SHALL BE SUCH THAT NEW FINISHES MAY BE INSTALLED TO ALIGN WITH EXISTING
FINISHES.

6. UNO, REMOVE EXISTING PROJECTIONS, HANGERS, BOLTS, NAILS, BRACKETS,
CURTAIN RODS, VALANCES, ETC. FROM EXISTING WALLS AND COLUMNS.  PATCH
ALL HOLES TO MATCH ADJACENT SURFACES FOR THE INSTALLATION OF NEW
FINISHES.

7. THE SUBSURFACE SHALL BE PATCHED AND TREATED TO PRODUCE A SURFACE
WHICH WILL ELIMINATE "TELEGRAPHING" OF EXISTING JOINTS THROUGH THE NEW
FLOORING.

8. CAREFULLY REMOVE EXISTING SUSPENDED ACOUSTIC TILE CEILING TO EXTENT
REQUIRED TO ACCOMMODATE NEW MECHANICAL AND ELECTRICAL WORK BOTH
INSIDE AND OUTSIDE THE PROJECT AREA LINE. STORE UNDAMAGED CEILING AND
SUPPORT GRID FOR REINSTALLATION. REPLACE ALL DAMAGED MATERIAL IN KIND.

9. CAREFULLY REMOVE EXISTING DRYWALL CEILINGS TO EXTENT REQUIRED TO
ACCOMMODATE NEW MECHANICAL AND ELECTRICAL WORK BOTH INSIDE AND
OUTSIDE THE PROJECT AREA LINE. REINSTALL SUPPORT STRUCTURE AND
INSTALL NEW DRYWALL

10. ALL MECHANICAL AND ELECTRICAL WORK NOTED ON THE DEMOLITION DRAWINGS
SHALL BE REMOVED BY THE APPROPRIATE DIVISION 21, 22, 23, 25, 26, 27 AND 28
SUBCONTRACTORS.

11. MECHANICAL AND ELECTRICAL DEMOLITION IN FINISHED SPACES SHALL BE
REMOVED SUCH THAT ALL EXISTING TERMINATIONS WILL BE CONCEALED BEHIND
THE NEW CONSTRUCTION.

12. HOLES IN UL RATED FLOORS AND WALLS RESULTING FROM DEMOLITION OR
REMOVALS SHALL BE REPAIRED IN A MANNER CONSISTENT WITH THE ADJACENT
UL RATED CONSTRUCTION AND BE ACCEPTABLE TO THE AUTHORITY HAVING
JURISDICTION.
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SCALE:  1/4" = 1'-0"A1 LEVEL 1 RCP - DEMOLITION PHASE III


