



3 CLIENT SPECIAL ACCOMMODATIONS

A2 1/2" = 1'-0"




H18 HOLLOW METAL DOOR JAM




H22 HOLLOW METAL DOOR HEAD

Door and Frame Schedule									
Door Number	Room Name	Door			Frame			Comments	
		Type	Width	Height	Thickness	Type	Jamb		Head
1		A	6'-0"	7'-0"	1 3/4"	1	H18	H22	
2		A	6'-0"	7'-0"	1 3/4"	1	H18	H22	
3		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
4		A	2'-6"	7'-0"	1 3/4"	1	H18	H22	
5		A	5'-0"	7'-0"	1 3/4"	1	H18	H22	
6		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
7		C	6'-0"	7'-0"	2"	3	H18	H22	
8		C	6'-0"	7'-0"	2"	3	H18	H22	
9		B	3'-0"	7'-0"	1 3/4"	2	H18	H22	
10		C	6'-0"	7'-0"	2"	3	H18	H22	
11		B	3'-0"	7'-0"	1 3/4"	2	H18	H22	
12		A	2'-0"	7'-0"	1 3/4"	1	H18	H22	
13		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
14		A	2'-6"	7'-0"	1 3/4"	1	H18	H22	
15		A	6'-0"	7'-0"	1 3/4"	1	H18	H22	
16		A	2'-6"	7'-0"	1 3/4"	1	H18	H22	
17		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
18		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
19		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
20		A	3'-0"	7'-0"	1 3/4"	1	H18	H22	
21		D	3'-9 1/2"	10'-0"	1 3/4"	4	A6 13M	DOOR WITH IN WALL PANNELING	
22		D	3'-10 1/2"	7'-11"	1 3/4"	4	A6 13M	DOOR WITH IN WALL PANNELING	
23		D	3'-9 1/2"	10'-0"	1 3/4"	4	A6 13M	DOOR WITH IN WALL PANNELING	
24		D	3'-9 1/2"	7'-11"	1 3/4"	4	A6 13M	DOOR WITH IN WALL PANNELING	
25		D	3'-9 1/2"	10'-0"	1 3/4"	4	A6 13M	DOOR WITH IN WALL PANNELING	




DOOR TYPES
1/4" = 1'-0"




DOOR FRAMES
1/4" = 1'-0"

- GENERAL DOOR SCHEDULE NOTES**
- DOORS, FRAMES, AND HARDWARE TO MATCH BUILDING STANDARD AND THE HANDLES TO COMPLY WITH ADA STANDARDS AND IBC 2006.
 - ELECTRIFIED STRIKES SHALL BE TIED TO THE FIRE ALARM PANEL AND SHALL RELEASE FOR TWO WAY ACCESS IN CASE OF EMERGENCY.
 - VERIFY THAT ALL EXISTING DOOR HARDWARE COMPLIES WITH ADA STANDARDS AND IBC 2006. IF NOT, THEN THE TYPE STYLE LOCKS ARE NOT APPROVED.
 - ALL NON-COMPLIANT HARDWARE SHALL BE REPLACED, BUT VARRIED WITH THE OWNER PRIOR TO COMMENCEMENT OF WORK.



1 EMPLOYEE KITCHEN
A2 3/8" = 1'-0"




2 MEDIA LIBRARY
A2 1/4" = 1'-0"

ABC Travel

Project Address
Project City/State

ISSUED FOR:

50% Progress Set 11 April 2012



KEY PLAN

Drawn By: Jim Simdon
Checked By: Arlene Gray

Door Schedule and Details

A6